1-285 WESTBOUND AUXILIARY LANE EXTENSION PROJECT

May 27, 2022 P.l. No. 0017130 G D i) T

Office of Innovative Deliver,

Georgla Department of ansportation
Proposers List Apparent Proposer Rankings

Apparent Successful Proposer

n Archer Western Construction, LLC. / Heath & Lineback Engineering, Inc ‘ Archer Western Construction, LLC. / Heath &
Lineback Engineering, Inc
n E.R. Snell Contractor, Inc. / WSP USA, Inc ‘

Archer Western Construction, LLC. / Heath & Lineback Engineering, Inc

C.W. Matthews Contracting, Co. / Michael Baker International

On off
E.R. Snell Contractor, Inc. / WSP USA, Inc

B C.W. Matthews Contracting, Co. / Michael Baker International ‘

Archer We?tern Constr.uctio.n, LLC. / Heath & C.W. Matthews Contrantir!g, Co. / Michael Baker £.R. Snell Contractor, Inc. / WSP USA, Inc
Lineback Engineering, Inc International
General $7,656,000.00 General $8,806,669.00 General $6,580,355.00
Design Services $4,171,000.00 Design Services $5,099,337.00 Design Services $4,279,380.00
Construction $22,902,200.00 Construction $33,885,094.00 Construction $35,699,198.50
Contract Sum $34,729,200.00 Contract Sum $47,791,100.00 Contract Sum $46,558,933.50

These calculations will be available at www.dot.ga.gov/PS/innovative/DesignBuild



